Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT50366	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-03-08 16:47:36.0	2022-03-09 12:45:02.0	2022-03-09 12:45:53.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT50366	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:35:43.0	2022-03-07 13:35:48.0	2022-03-08 16:47:36.0	Approve	Seven Bidder are participated for this work, out of which, L1 bidder SHANKARREDDY KALLEPALLI ( ) Quoted RS. 2867094.08 (-13.18) Below the Tender Amount. Hence recommended for your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:35:43.0	2022-03-07 13:35:43.0	2022-03-07 13:35:43.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2021-22/OW/WORK_INDENT50366	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:35:15.0	2022-03-07 13:35:38.0	2022-03-07 13:35:42.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2021-22/OW/WORK_INDENT50366	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:31:43.0	2022-03-07 13:31:51.0	2022-03-07 13:35:15.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2021-22/OW/WORK_INDENT50366	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 13:31:08.0	2022-03-07 13:31:16.0	2022-03-07 13:31:43.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2021-22/OW/WORK_INDENT50366	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 11:00:05.0	2022-03-07 13:31:05.0	2022-03-07 13:31:08.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2022-03-07 11:00:05.0	2022-03-07 11:00:05.0	2022-03-07 11:00:05.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2021-22/OW/WORK_INDENT50366	bbmp_ee2_yel -H T MOHAN DAS	2022-02-23 18:54:34.0	2022-02-23 20:07:04.0	2022-02-23 20:07:04.0	Approved		Completed

Comparative Statement

Tend BBMP/2021-22/OW/WORK_INDENT50366

Tend Improvements to Roads and Drains at Vyshnavi Layout in Ward No. 11 (Kuvempunagara), Vidyaranyapura Sub Division.

SNo	Item Name	Item	Unit	Estimate Qua	Estimate Ra	Total Amou	SHANKARREDDY KA Quoted Ra	Total Amou	K ANIL KUMAR ( ) Quoted Ra	Total Amou	VASANTHA ( ) Quoted Ra	Total Amou	MAHESH C (K R CC Quoted Ra	Total Amou	A KUMAR REDDY (Quoted Ra	Total Amou	SHIVAKUMAR SHAR Quoted Ra	Total Amou	M A Krishna Kumar ( ) Quoted Ra	Total Amount
1	Earth work	1	Cum	221.04	243.88	53907.235	212.0	46860.48	243.88	53907.235	215.83	47707.063	200.0	44208.00	200.0	44208.00	243.88	53907.235	241.44	53367.8976
2	Providing ar	2	Cum	4.8	5421.9	26025.12	4717.0	22641.60	5421.9	26025.12	4798.38	23032.224	5000.0	24000.00	5000.0	24000.00	5421.9	26025.12	5367.68	25764.864
3	Providing ar	3	Cum	18.9	5811.98	109846.42	5056.0	95558.40	5811.98	109846.42	5143.6	97214.04	5400.0	102060.00	5000.0	94500.00	5811.98	109846.42	5753.86	108747.954
4	Providing flo	4	Sqm	36	150.52	5418.72	130.0	4680.00	150.52	5418.72	133.21	4795.56	140.0	5040.00	100.0	3600.00	150.52	5418.72	149.01	5364.36
5	Providing pr	5	Sqm	28.8	5418	156038.40	4713.0	135734.40	5418.0	156038.40	4794.93	138093.98	5000.0	144000.00	5000.0	144000.00	5418.0	156038.40	5363.82	154478.016
6	Scarifying k	6	Sqm	2240	42.4	94976.00	36.0	80640.00	42.4	94976.00	37.52	84044.80	40.0	89600.00	42.0	94080.00	42.4	94976.00	41.98	94035.20
7	Compaction	7	Sqm	2240	6.36	14246.40	5.0	11200.00	6.36	14246.40	5.63	12611.20	6.0	13440.00	6.0	13440.00	6.36	14246.40	6.3	14112.00
8	Wet Mix Ma	8	Cum	515.2	2001.28	1031059.4	1741.0	896963.20	2001.28	1031059.4	1771.13	912486.17	1800.0	927360.00	1790.5	922465.60	1807.0	930966.40	1981.27	1020750.304
9	Providing ar	9	Sqm	2240	33.92	75980.80	29.0	64960.00	33.92	75980.80	30.02	67244.80	30.0	67200.00	34.0	76160.00	33.92	75980.80	33.58	75219.20
10	Providing ar	10	cum	112	6767.04	757908.48	5887.0	659344.00	5000.0	560000.00	5988.83	670748.96	6000.0	672000.00	6800.0	761600.00	6767.04	757908.48	6699.37	750329.44
11	Cleaning thr	11	Sqm	2240	5.3	11872.00	4.0	8960.00	5.3	11872.00	4.69	10505.60	5.0	11200.00	5.3	11872.00	5.3	11872.00	5.25	11760.00
12	Providing ar	12	Sqm	2240	12.72	28492.80	11.0	24640.00	12.72	28492.80	11.26	25222.40	10.0	22400.00	12.0	26880.00	12.72	28492.80	12.59	28201.60
13	Providing ar	13	Cum	89.6	10001.1	896098.56	8700.0	779520.00	7800.0	698880.00	8850.97	793046.91	8969.0	803622.40	9000.0	806400.00	10001.1	896098.56	9899.53	886997.888
14	Road Marki	14	Sqm	89.6	454.74	40744.704	395.0	35392.00	454.74	40744.704	402.44	36058.624	430.0	38528.00	440.0	39424.00	454.74	40744.704	450.19	40337.024
	Total Summary Amount					3302615.1	2867094.0	0.00	2907488.0	0.00	2922812.3	0.00	2964658.4	0.00	3062629.6	0.00	3202522.0	0.00	3269465.7	0.00
	% against Estimated Rate						-13.1872		-11.9641		-11.5001		-10.233		-7.2665		-3.0307		-1.0037	
	% against CSR																			
	Total Bid Amount						2867094.08 (L1)		2907488.06 (L2)		2922812.34 (L3)		2964658.40 (L4)		3062629.60 (L5)		3202522.04 (L6)		3269465.75 (L7)	

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ವ್ಯಾತರಾಯನಪುರ ವಿಭಾಗ
ಬೃ.ಬೆ.ಮ.ಪಾ., ಬೆಂಗಳೂರು